BUREAU OF HIGHWAYS
REVISED REQUEST FOR PROPOSAL
for
QUALIFICATIONSBASED SELECTION FOR PREQUALIFIED SERVICES

The Michigan Department of Transportation (MDOT) is seeking professional services for the
project contained in the attached scope of services.

If your firm is currently prequalified for this type of work and you are interested in providing
services, please indicate your interest by submitting a Proposal. The Proposal must be submitted
in accordance with the latest "V endor Selection Guidelines for Service Contracts’, available on
the MDOT website.

For efficiency sake, we are asking that the vendor firm provide three (3) paper copies of the
Proposal to the MDOT project manager named in the attached scope of services.

These copies must be received by 1:00 p.m. on December 13, 2004. Fax and electronic copies
are not acceptable.

In addition, provide one unbound copy to:

Regular Mail:
Secretary, Operations Contract Support

Michigan Department of Transportation
P.O. Box 30050
Lansing, M1 48909

OR

Overnight Mail:

Secretary, Operations Contract Support
Michigan Department of Transportation
425 W. Ottawa

Lansing, M1 48933

This copy is to be received within three working days after the due date and time specified
above. Please do not deliver in person.

Any guestions relative to the scope of services must be submitted by e-mail to the MDOT project
manager. Any questions must be asked at |east three working days prior to the due date and time
specified above. All questions and their answers will be placed on the MDOT website as soon as
possible after receipt of the questions. The names of vendors submitting questions will not be
disclosed.
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For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to
support a cost plus fixed fee contract. This type of system has a job-order cost accounting
system for the recording and accumulation of costs incurred under its contracts. Each project is
assigned a job number so that costs may be segregated and accumulated in the vendor’s job-
order accounting system.

The selection team will review the information submitted and will select the firm considered
most qualified to perform the engineering services based on the proposals. The selected vendor
will be contacted to confirm capacity. Upon confirmation, that firm will be asked to prepare a
priced proposal. Negotiations will be conducted with the firm selected.

The same vendor will be selected for all projects listed in the scope of services. The submitted
proposal should include all projects.

The maximum allowable pages for your proposal shall follow the guidelines detailed in
Exhibit F of the Vendor Selection Guidelines (October 2004) for $100,000/$500,000.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The
participating DBE firm, as currently certified by MDOT's Office of Equal Opportunity, shall be
listed in the Proposal.

The scope of servicesis attached to this solicitation.
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SCOPE OF SERVICES

MDOT PROJECT MANAGER: Kurt Coduti, P.E., Delivery Engineer
Lansing TSC
1019 Trowbridge Road, East Lansing, M| 48823
Phone (517) 324-2280
email: codutik@michigan.gov

PROJECT DESCRIPTION:

This Scope of Servicesisfor use on the following projects which will be packaged together as
one (1) vendor contract for construction engineering services:

Project ID:
1 19031 — 79741A (includes 80917A & 81003A)
2. 23081 - 53259A (includes 53260A)

Project’s L ocation:

1. US-27BR from Taft Road to Townsend Road and NBd US-27BR over Spalding Creek in
Clinton County

2. [-496 under Canal Road, Creyts Road, and Snow Road in Ingham County

Project’s Type of Work:

1. 1.99 miles of hot mix asphalt resurfacing and partial superstructure replacement

2. Bridge rehabilitation which includes approach work, deck overlay, pin & hanger, joint
and railing replacements, zone painting, and substructure repairs.

Anticipated Start Date of Construction:
1. April 2005
2. June 13, 2005

Anticipated Completion Date of Construction:
1 July 2005
2. September 1, 2005

Estimated Cost of Project:
1. $719,000
2. $1,100,000

Primary Prequalification Classification:
1. Bridge Construction Engineering.
2. Bridge Construction Engineering.

Secondary Pregualification Classification:
1. Road Construction Engineering
2. Road Construction Engineering.
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DBE Requirement: 10%

Letting Date:

1. January 7, 2005
2. January 7, 2005

Construction Notes:  The following requirements and / or clarifications are in addition to the
standard oversight as shown in the remainder of this document. Please
carefully review this document in its entirety.

A. The percent CE oversight goals for each project are as follows:
1. 3.0%
2. 8.0%

The maximum fixed fee for each project shall be 11%.

B. The consultant, or a pre-qualified subconsultant, will be required to perform all
construction staking, as required, in accordance with the Standard Specifications for
Construction and applicable publications.

C. The consultant will be required to document and process all construction documentation
in the most current available version of FieldManager. Lansing TSC staff will not be
processing nor creating any FieldManager work nor daily reports. MDOT Construction
staff will still approve al contract modifications.

D. All material samples shall be delivered on a daily basis, or timeframe approved by the
the Project Manager, to the MDOT - University Region, Soils and Materials Lab at 2800
Elm Road, Jackson, MI, 49201-6802. All material samples shall be delivered with the
appropriate submittal forms completed in their entirety and in accordance with the
requirements of the above laboratory. The consultant shall supply al equipment,
materials, and labor necessary to satisfy the testing requirements for the contract and
described herein.

GENERAL :

The Consultant shall contact the Project Manager prior to beginning any work on this Project.
The Consultant shall furnish all services and labor necessary to conduct and compl ete the
Construction Engineering Services described herein. The Consultant shall also furnish all
materials, equipment, supplies, and incidentals necessary to perform the Services (other than
those designated in writing to be furnished by the Department), and check and/or test the
materials, equipment, supplies, and incidentals as necessary in carrying out thiswork. The
Services shall be performed to the satisfaction of the Department consistent with applicable
professional standards.
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The Consultant’ s principal contact with the Department shall be through the designated
Project Manager.

The Services described herein are financed with public funds. The Consultant shall
comply with al applicable Federal and State laws, rules, and regulations. The Consultant
shall perform field operations in accordance with MIOSHA regulations and accepted
safety practices.
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The Consultant agrees to demonstrate knowledge of, and performance in
compliance with, the standard construction practices of the Department; the
Project construction contract, proposal, and plans; the Standard Specifications for
Construction and all applicable publications referenced within; the Michigan
Construction Manual; the Materials Sampling Guide; the Materials Quality
Assurance Procedures Manual; the Density Control Handbook; and any and all
other references, guidelines, and procedures manuals needed to carry out the work
described herein in an appropriate manner.

GENERAL DESCRIPTION OF CONSTRUCTION ENGINEERING SERVICES:

The Consultant shall provide, to the satisfaction of the Department, Construction
Engineering Services as generally described herein: project administration; inspection;
surveying and staking; quality control/assurance testing and reporting; measurement,
computation, and documentation of quantities; reporting and record keeping; and finaling
al project documentation; for construction work to be performed by the Construction
Contractor until completion of work by the Construction Contractor and acceptance of
the Project and construction engineering services by the Department.

CONSTRUCTION ENGINEERING SERVICESTO BE PERFORMED BY THE

CONSULTANT:

A.

1.

For Project Administration, the Consultant shall:

Project Engineer: Perform as the Project Engineer for the Project consistent with
the Department’ s practice and in accordance with the Specifications, Plans,
Proposal, the Michigan Construction Manual, the Materials Sampling Guide, and
any and all other applicable references, guidelines, and/or procedures manuals.
Assign the Project Engineer as liaison between the Consultant and Department-
designated Project Manager.

I nspectors. Perform as the Inspector for the Project consistent with the
Department’ s practice and in accordance with the Specifications, Plans, Proposal,
the Michigan Construction Manual, the Materials Sampling Guide, and any and
all other applicable references, guidelines, and/or procedures manuals. The
consultant shall assigned a sufficient number of qualified and experienced
technicians to this Project to perform the Services in a quality manner to avoid
any delay to the Construction Contractor. Personnel performing inspection and
testing on hot mix asphalt, portland cement, aggregate, or for density must have
the appropriate certification and level for the inspection and testing that is being
performed.

Office Support and Equipment: Provide an experienced office technician
knowledgeable about all aspects of the FieldManager system, and procedures
regarding project record documentation. Provide administrative support. Provide
all computer equipment necessary to run FieldManager system.

Meetings. Arrange and conduct conferences and meetings required to carry out
the Services or as may be required by the Project Manager. Prepare and distribute
minutes of all meetings except the Preconstruction meeting.
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10.

11.

12.

Coordination: Provide appropriate coordination and contact, public relations, and
cooperation with all affected local, state, and/or federal agenciesincluding the
Federal Highway Administration; other Consultants and other Contractors; the
general public; utilities and railroad companies; and local police, fire, and
emergency services which may be affected by the Project and which are deemed
to be the responsibility of the Consultant by the Department.

Staking: Perform al staking in accordance with Department standards, including,
but not limited to, al staking to be performed by the Engineer and the Contractor
asindicated in proposal and the standard specifications for construction including
Mitigation staking, and perform all staking to be performed by the Engineer, to
ensure accuracy and compliance with the contract documents. Resolve any plan
errors, discrepancies or omissions identified by the Contractor and/or Consultant
and notify the Project Manager.

Soil and sedimentation control: Perform inspection of the construction site to
assure that proper soil erosion and sedimentation controls are in place. A MDEQ
certified NPDES Stormwater Operator shall be assigned to inspect and document
the project per the NPDES requirements. Any violation of the NPDES permit by
the construction contractor must be immediately reported to the Project Manager.
Personnel performing inspection on areas where soil and erosion control are
needed, must have completed the Soil and Erosion control training, phase 1, 2,
and 3.

Progress: Keep daily diaries, sketches, logs, and records consistent with
Department practice as may be needed to record the Contractor’ s progress.

Notify the Project Manager of any anticipated Contractor’ s requests for
extensions of time. Notify the Project Manager upon receipt of any Contractor’s
requests for extensions of time.

Changes/Extrasg/Adjustments: Notify the Project Manager immediately of any
unanticipated Project conditions and any changes, extras, or adjustmentsto the
contract befor e processing aWork Order and/or Contract Modification.
Contentious I ssues. Resolve any problems, issues, discrepancies, or other items
brought to the attention of the Consultant by the Contractor. Provide written
documentation of the resolution of such issues. Keep the Project Manager
informed of all such issues.

Contractor Claims: Represent the Department as the Project Engineer on any
and all claims for extra compensation and denied extensions of time requests filed
on behalf of the Construction Contractor and/or Subcontractor on the Project
against the Department. These claims shall be represented by the Consultant in
accordance with Section 104.09 of the 2003 Standard Specification for
Construction and/or the Department’ s Written Claim Proceduresin effect at the
time the Construction Contractor files the claim.

Staff Reductions. Withdraw any personnel or halt any services no longer
required, at the request of the Department, or within a reasonable time after the
lack of need becomes apparent to the Consultant or the Project Manager. The
consultant will not be reimbursed for the cost of personnel charged to a project
that the Project Manager has determined was unnecessary.
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13.

=
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Consultant Deliverables: Collect, properly label or identify, and deliver to the
Department all original diaries, logs, notebooks, accounts, records, reports, other
documents, and Project files prepared by the Consultant in the performance of the
Agreement, upon completion or termination of the Agreement. Return, upon
completion or termination of the Agreement, all Specifications, Manuals, guides,
written instructions, construction contracts and plans, unused forms, and all other
documents and materials furnished by the Department. The Consultant may be
responsible for replacing lost documents or materials at afair and reasonable
price. The project filesshall be retained as per the MDOT Project Manager.

For Project Inspection, the Consultant shall:

Ongoing Inspection: Provide inspection of al Contractor field construction
work, provide quality control/assurance, and confirm substantial conformance
with the Specifications, Plans, and Proposal. Arrange for non-compliance work to
be made whole by the Contractor or to find the non-compliance work acceptable
to the Consultant and, where necessary, to the Project Manager. Inform the above
Project Manager of non-compliance work and trends toward borderline
compliance.

Final Inspection: Complete afinal inspection of all work included in the Project,
or such portions thereof eligible for acceptance, after written notification by the
Contractor that the work is completed or after the Consultant’s records show the
work is completed. The final inspection shall include notifying the Contractor in
writing of particular defects to be remedied if work is not acceptable to the
Consultant.

Final Acceptance: Ascertain that each and every part of the Project has been
performed in accordance with the plans and specifications, or such modifications
thereof as may have been approved, and accept the Project. Invite the Project
Manager and other Department personnel, as directed by current Department
policy, to participate in the final acceptance.

For Testing and Reporting, the Consultant shall:

Material Testing and Density Control: Sample or test, or both, materials
including but not limited to, concrete quality assurance testing including concrete
cylinder breaks, bituminous testing; off site aggregate testing, on site aggregate
density testing and reporting, furnish off-site inspections and tests of and
concrete aggregates, testing of required materials according to Materials Sampling
Guide to be incorporated in the work, and reject Contractor’s work and materials
not meeting the Specifications, Plans, Proposal, the Michigan Construction
Manual, the Materials Sampling Guide, Materials Quality Assurance Manual, and
any and all other applicable references, guidelines, and/or procedures manuals.
Determine the acceptability of materials found to be in non-compliance.
Immediately inform the Project Manager of non-compliance work and trends
toward borderline compliance.

Material Certification: Make certain that acceptable test reports and/or material
certifications from the supplier have been received, prior to the incorporation of
materias in the work, for materials tested off the Project site.
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Material Reports: Submit Material test reports, including but not limited, the

Inspector's Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900

& 1901, Bituminous QA reports, Concrete QA reports, and the "Moisture and

Density Determination, Nuclear Method”, Form 582B, etc. to the distribution list

and the person shown below within one day of the testing. The efficiency of the

consultant in getting the "Moisture and Density Determination, Nuclear Method",

Form 582B, copy to the Lansing, Density Technology Unit, 8885 Ricks Road,

Lansing Mich 48909 will be measured by that unit and reflected on the

consultant's evaluation. All submitted 582B forms, “Moisture and Density

Determination, Nuclear Method” shall be submitted to the following person and

as shown on the distribution list.

Area Density Specialist

MDOT - University Region, Soils and Materials Lab
2800 North Elm Road

Jackson, M1 49201

Density Testing and License: The Consultant and any sub-consultant contracted

by Michigan Department of Transportation (MDQOT) to perform density testing

services that use equipment regulated by the Nuclear Regulatory Commission

(NRC) shall:

9) Possess avalid license issued by the NRC, or recognized Agreement State,
for ownership and use of sealed sources contained within portable nuclear
density gauges.

10)  Provide the Radiation Safety Officer (RSO) of MDOT with a copy of the
aforementioned license.

11)  Comply with all rules and regulations set forth by Titles 10 (Energy) and
49 (Transportation) of the Code of Federal Regulations.

Failure of any of the above will be found in non-compliance with the contract.

For Measurement, Computation and Documentation of Quantities, the
Consultant shall:

Documentation: Measure and compute quantities, and provide appropriate
documentation of al materials incorporated in the work and items of work
completed, and maintain an item record account using FieldManager software.
Use the most current available version of FieldManager as the primary system for
automation of al required office work.

Insufficient Tested Materials: Track insufficient tested materials and notify the
Contractor on a bi-weekly basis.

For Reporting and Record K eeping, the Consultant shall:
Reports-Consultant Generated: Prepare such periodic, intermediate and final
reports and records as may be required by the Department and as are applicable to
the Project, which may include, but are not limited to:

a. Inspector’s Daily Reports,

b. Work Orders,

c. Construction Item and Tested Material Records using FieldManager,
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F.

d. Transfer of Tested Materials,

e. Monthly Report on Materia Inspection,

f. Moisture and Density Determination Reports, (Form 582BM)
g. Inspector's Report of Concrete Placed (Form 1174A-M)

h. NPDES Stormwater Operator Reports,

i. Labor Compliance, such as the Weekly Employment and OJT Report (Form
1199),

j. Construction Estimate Bi-Weekly Report,

k. Bi-Weekly Construction Progress Report and Weekly Statement of Working
Days Charged

|. Force Accounts.

m. Contract Modifications,

n. Extension of Time and Liquidated Damages,
0. Contractor Evaluation (Form 1182),

p. Reduction in Reserve, and

g. Damage Claim Notice (Form 1119)

. Other records and/or reports as required for the individual Project by the Project

Manager and/or as required by Specifications, Plans, Proposal, the Michigan

Construction Manual, the Materials Sampling Guide, and any and all other

applicable references, guidelines, and/or procedures manuals.

All of these preceding documents shall be submitted in a timely manner.

Distribution shall be made as shown on the forms distribution list or as instructed

by Project Manager.

Reports-Contractor Generated: Review, process, and/or approve Construction

Contractor submittal of records and reports required by the Department as

applicable to the Project which may include, but not limited to:

a. Working Drawings,

b. Weekly Employment Reports, Certified Payrolls

c. Contractor’s claims for additional compensation and extension(s) of time, and

d. Other reports and records as required for the individual Project by the Project
Manager.

Project Files: Maintain project files in accordance with the MDOT Office Manual

and Departmental procedures. Copy select correspondence and documentation to

the Project Manager.

For Finaling All Project Documentation, the Consultant shall:

Final Measure and Summarize: Fina field measure applicable items of work.
Prepare fina summaries for applicable items of work.

Project Review/Certification: Participate in and resolve items determined to be
insufficient during the Department’s review(s) of project records and/or during the
Project Engineer Certification Process prior to submitting the Final Estimate.
Within 45 calendar_days of the actual project completion date, the project records
shall be ready for the Final Records Review.
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Final Documents: Prepare and submit the Final Estimate, Final Quantity Sheets,
Finah Marked As-Constructed Plans, and the Design/Construction Package
Evauation (Form 285-2). The Final Estimate Package shall be submitted to the
Project Manager within 30 days of the Final Records Review.

SERVICESTO BE PERFORMED BY THE DEPARTMENT:

A.

The Project Manager shall furnish to the Consultant all Project-specific construction
contracts, proposals, plans, plan revisions, written instructions, and other information
and/or data as deemed necessary by the Project Manager for the Services required
herein.

. The Department shall furnish off-site inspections and tests of steel, cement, hot mix

asphalt mixture designs, sewer and drainage pipe, structural steel, prestressed girders
and beams, traffic signs, and any other materials customarily tested in the Department
laboratories with its own forces or by statewide contracts except concrete aggregates,
aggregates, and concrete cylinders. The customary testing is described in the
Materias Quality Assurance Manual with exceptions noted within the Specifications,
Plans, and Proposal. The Consultant shall be responsible for the sampling and
transportation of all the materials to be tested by Department personnel.

The Project Manager shall provide general monitoring and quality auditing inspection
of the Project to assure that the Project has been completed in reasonable
conformance with the plans and specifications for Project Acceptance and to
determine that the work performed to date by the Consultant for Services rendered is
reasonable and appropriate before approving the Consultant’s requests for progress
payments.

. The Department shall provide the hot mix asphalt plant inspection required for

Quality Assurance and will submit the QA reports to the Consultant Project Engineer
for analysis and action. The Consultant shall still be responsible for all on-site hot
mix asphalt inspection required, including, but not limited to, locating the required
Quality Assurance cores, and coordinating with the contractor regarding this
sampling.

The Department shall perform soil borings and subsurface investigation as necessary
throughout the contract.

The Project Engineer/Manager will arrange and conduct the Preconstruction meeting
aswell as prepare and distribute the meeting minutes.

CONSULTANT PAYMENT:

All invoices/bills for services must be directed to the Department and follow the

'then current’ guidelines. The latest copy of the "Professional Engineering Service
Reimbursement Guidelines for Bureau of Highways" is available on MDOT's Bulletin
Board System. This document contains instructions and forms that must be followed and
used for invoicing/billing; payment may be delayed or decreased if the instructions are
not followed.

Payment to the Consultant for Services rendered shall not exceed the "Cost Plus

Fixed Fee Not to Exceed Maximum Amount™ unless an increase is approved in
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accordance with the contract with the Consultant. All invoices/bills must be submitted
within 14 calendar days of the last date of services being performed for that invoice.

Direct expenses will not be paid in excess of that allowed by the Department for
its own employees. Supporting documentation must be submitted, with the invoice/bill,
for al billable expenses on the Project. The only hours that will be considered allowable
charges for this contract are those that are directly attributable to the CE activities of this
Project. Hours spent in administrative, clerical, or accounting roles for billing and
support, are not considered allowable hours; there will be no reimbursement for these
hours.

Reimbursement for overtime hours will be limited to time spent on this project in

excess of forty hours per week. Any variationsto this rule should be included in the price
proposal.
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